Health Innovation Fund — Stage Two FEDERATION FUNDING AGREEMENT - HEALTH

Parties	Commonwealth			
	Northern Territory			
Duration	This Schedule is expected to expire on 31 December 2022 or on completion of the project, including final performance reporting.			
Purpose	This schedule will support the delivery of a Health Information Exchange Feasibility study. This will explore the feasibility of expanding the current Territory Kidney Care (TKC) data exchange project and incorporating it into existing Northern Territory health information architecture. The project will investigate how to link, integrate and share health data and information between clinicians and across sectors in the NT to deliver patient-centred integrated care. The data sharing learnings will be applicable to a broad range of chronic conditions across jurisdictions.			
Estimated financial contributions	The Commonwealth will provide an estimated total financial contribution to the Northern Territory of \$480,000 in respect of this Schedule.			
	(\$ million)	2020-21	Total	
	Estimated total budget	0.480	0.480	
	Less estimated National Partnership Payments	0.0	0.0	
	Balance of non-Commonwealth contributions	0.0	0.0	
[Additional terms]	Health Service activity will not be funded through this Agreement if the same service, or any part of the same service, is funded through any other Commonwealth program or agreement, including the Addendum to the National Health Reform Agreement 2020-25 and Hospital Services Payments under the National Partnership on COVID-19 Response.			

Performance milestones		Payment
Project plan setting out: The project description/scope, activities, milestones (including timeframes), budget breakdown, target population, stakeholder engagement (including co-design), governance, success measures and evaluation. The plan should also include the risk management approach (with consideration of privacy impact if required).	18 June 2021	\$0.480m
Progress report for the period from commencement of the trial to 30 June 2022, including: Details of activities undertaken, including co-design processes and stakeholder engagement. Assessment of technical feasibility. Implementation plan inclusive of costings and resourcing for maintenance and growth of the Health Information Exchange and NT wide repository of health information. Assessment of legislative instruments required to support extended data sharing within the NT and nationally. Any project risks, issues and learnings.	30 June 2022	Nil
 Final evaluation report The Northern Territory will determine the scope and methodology for a final evaluation of the benefits and learnings from the projects. The final evaluation report will detail outcomes of the project, key achievements and challenges, with supporting data where available. Evaluation reports will be shared with all jurisdictions. The report is to include supporting data, where available. Performance indicators should be meaningful, simple and comprehensible to the public. Indicators should be limited to those necessary to measure performance and inform the public about progress of the project (Clause 25 of HFFA). 	31 December 2022	Nil

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the Commonwealth of Australia by

The Honourable Greg Hunt MP

Minister for Health and Aged Care

Signed for and behalf on Northern Territory by

The Honourable Natasha Fyles MLA

Minister for Health

23 June 2021