Schedule

## Ehrlichia canis pilot program FEDERATION FUNDING AGREEMENT - ENVIRONMENT

Table 1: Form	alities and operation of schedule				
Parties	Commonwealth Western Australia Northern Territory				
Duration	This Schedule is expected to expire on 30 June 2023.				
Purpose	This Schedule will support the delivery of the <i>Ehrlichia canis</i> pilot program. The program will support state and territory agriculture departments in their management of <i>Ehrlichia canis</i> through targeted information about how to control the disease and piloting dog tick control programs in several remote indigenous communities.				
Estimated financial contributions	The Commonwealth will provide an estimated total financial contribution to the States of \$0.300m in respect of this Schedule.				
	Table 1 (\$ million)	2021-22	2022-23	Total	
	Estimated total budget	0.225	0.075	0.300	
	Less estimated National Partnership Payments	0.225	0.075	3.0	
	- Northern Territory	0.150	0.0	0.150	
	Western Australia	0.075	0.075	0.150	
	Balance of non-Commonwealth contributions	0.0	0.0	0.00	

Table 2A: Northern Territory – Performance requirements, reporting and payment summary				
Performance milestones	Report due	Payment		
Report detailing	18/05/2022	\$0.15m		
1. the outcomes of a pilot project aimed at raising remote community awareness about canine ehrlichiosis; and		_		
2. the acceptance and success of tick control programs suitable for use in remote NT communities.				

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the Commonwealth of Australia by

The Honourable David Littleproud MP Minister for Agriculture and Northern Australia

21 December 2021

[Day] [Month] [Year]

Signed for and on behalf of the Northern Territory by

The Honourable Nicole Susan Manison MLA Minister for Agribusiness and Aquaculture

25. 1.22

[Day] [Month] [Year]

Performance milestones		Payment
Phase 1 Project report detailing: 1. the initial results of awareness and control programs for canine ehrlichiosis in remote WA communities. 2. how those results guide next steps for the final phase of the pilot program.	18/05/2022	\$0.075m
Final report detailing outcomes of the WA program, aimed at raising community awareness about canine ehrlichiosis and its control, including the use of tick preventative measures.	18/05/2023	\$0.075m

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the Commonwealth of Australia by

The Honourable David Littleproud MP Minister for Agriculture and Northern Australia

21 December 2021

[Day] [Month] [Year]

Signed for and on behalf of the State of Western Australia by

1

The Honourable Alannah MacTiernan MLC Minister for Regional Development, Agriculture and Food; Hydrogen Industry

March 2022 21

[Day] [Month] [Year]