

Extension of Encouraging More Clinical Trials in Australia

FEDERATION FUNDING AGREEMENT - HEALTH

Table 1: Formalities and operation of schedule

Parties	<p>Commonwealth New South Wales Victoria Queensland Western Australia South Australia Tasmania Australian Capital Territory Northern Territory</p>
Duration	<p>This Schedule is expected to expire on 30 June 2025.</p>
Purpose	<p>This Schedule will encourage more clinical trials in Australia by support for:</p> <ul style="list-style-type: none"> • ongoing implementation of central coordination units to better organise trials sites to improve navigation and access for clinical trial sponsors and participants; • ongoing redesign of clinical trials and related research systems and processes to make it easier to participate in safe high quality clinical trials and research, with a focus on streamlining and harmonising approvals, administration and management processes; collaborative development and implementation of the national One Stop Shop for Clinical Trials and Human Research Approvals (the One Stop Shop), and full jurisdictional transition to this single national platform; and collaborating to develop the related National Clinical Trial Front Door (NCTFD); • strengthening mutual acceptance of ethical review, through development and implementation of the national accreditation scheme for National Mutual Acceptance (NMA) ethics committees; • continued implementation of metrics and ongoing submission of data to the Framework for National Aggregate Statistics (NAS), pending transition to the national One Stop Shop; • continuing to embed research as essential health system business; • a consistent and cohesive national approaches to the conduct of clinical trials in accordance with the Principles and agreed Priority Actions Areas as endorsed by all Health Ministers in March 2017; • ongoing contribution and collaboration on evaluation of the Encouraging More Clinical Trials in Australia measure.

Estimated financial contributions	<p>The Commonwealth will provide an estimated total financial contribution to the States of \$6 million in respect of this Schedule.</p> <table border="1"> <thead> <tr> <th data-bbox="432 300 794 376">Table 1 (\$ million)</th> <th data-bbox="794 338 922 376">2021-22</th> <th data-bbox="922 338 1050 376">2022-23</th> <th data-bbox="1050 338 1177 376">2023-24</th> <th data-bbox="1177 338 1305 376">2024-25</th> <th data-bbox="1305 338 1474 376">Total</th> </tr> </thead> <tbody> <tr> <td data-bbox="432 387 794 421">Estimated total budget</td> <td data-bbox="794 387 922 421">1.5</td> <td data-bbox="922 387 1050 421">1.5</td> <td data-bbox="1050 387 1177 421">1.5</td> <td data-bbox="1177 387 1305 421">1.5</td> <td data-bbox="1305 387 1474 421">6.0</td> </tr> <tr> <td data-bbox="432 432 794 508"><i>Less estimated National Partnership Payments</i></td> <td data-bbox="794 432 922 465">1.5</td> <td data-bbox="922 432 1050 465">1.5</td> <td data-bbox="1050 432 1177 465">1.5</td> <td data-bbox="1177 432 1305 465">1.5</td> <td data-bbox="1305 432 1474 465">6.0</td> </tr> <tr> <td data-bbox="432 519 794 553">- NSW</td> <td data-bbox="794 519 922 553">0.225</td> <td data-bbox="922 519 1050 553">0.225</td> <td data-bbox="1050 519 1177 553">0.225</td> <td data-bbox="1177 519 1305 553">0.225</td> <td data-bbox="1305 519 1474 553">0.9</td> </tr> <tr> <td data-bbox="432 564 794 598">- VIC</td> <td data-bbox="794 564 922 598">0.225</td> <td data-bbox="922 564 1050 598">0.225</td> <td data-bbox="1050 564 1177 598">0.225</td> <td data-bbox="1177 564 1305 598">0.225</td> <td data-bbox="1305 564 1474 598">0.9</td> </tr> <tr> <td data-bbox="432 609 794 642">- QLD</td> <td data-bbox="794 609 922 642">0.225</td> <td data-bbox="922 609 1050 642">0.225</td> <td data-bbox="1050 609 1177 642">0.225</td> <td data-bbox="1177 609 1305 642">0.225</td> <td data-bbox="1305 609 1474 642">0.9</td> </tr> <tr> <td data-bbox="432 654 794 687">- WA</td> <td data-bbox="794 654 922 687">0.225</td> <td data-bbox="922 654 1050 687">0.225</td> <td data-bbox="1050 654 1177 687">0.225</td> <td data-bbox="1177 654 1305 687">0.225</td> <td data-bbox="1305 654 1474 687">0.9</td> </tr> <tr> <td data-bbox="432 698 794 732">- SA</td> <td data-bbox="794 698 922 732">0.15</td> <td data-bbox="922 698 1050 732">0.15</td> <td data-bbox="1050 698 1177 732">0.15</td> <td data-bbox="1177 698 1305 732">0.15</td> <td data-bbox="1305 698 1474 732">0.6</td> </tr> <tr> <td data-bbox="432 743 794 777">- TAS</td> <td data-bbox="794 743 922 777">0.15</td> <td data-bbox="922 743 1050 777">0.15</td> <td data-bbox="1050 743 1177 777">0.15</td> <td data-bbox="1177 743 1305 777">0.15</td> <td data-bbox="1305 743 1474 777">0.6</td> </tr> <tr> <td data-bbox="432 788 794 822">- ACT</td> <td data-bbox="794 788 922 822">0.15</td> <td data-bbox="922 788 1050 822">0.15</td> <td data-bbox="1050 788 1177 822">0.15</td> <td data-bbox="1177 788 1305 822">0.15</td> <td data-bbox="1305 788 1474 822">0.6</td> </tr> <tr> <td data-bbox="432 833 794 866">- NT</td> <td data-bbox="794 833 922 866">0.15</td> <td data-bbox="922 833 1050 866">0.15</td> <td data-bbox="1050 833 1177 866">0.15</td> <td data-bbox="1177 833 1305 866">0.15</td> <td data-bbox="1305 833 1474 866">0.6</td> </tr> <tr> <td data-bbox="432 878 794 976"><i>Balance of non-Commonwealth contributions</i></td> <td data-bbox="794 878 922 911">0.00</td> <td data-bbox="922 878 1050 911">0.00</td> <td data-bbox="1050 878 1177 911">0.00</td> <td data-bbox="1177 878 1305 911">0.00</td> <td data-bbox="1305 878 1474 911">0.00</td> </tr> </tbody> </table>	Table 1 (\$ million)	2021-22	2022-23	2023-24	2024-25	Total	Estimated total budget	1.5	1.5	1.5	1.5	6.0	<i>Less estimated National Partnership Payments</i>	1.5	1.5	1.5	1.5	6.0	- NSW	0.225	0.225	0.225	0.225	0.9	- VIC	0.225	0.225	0.225	0.225	0.9	- QLD	0.225	0.225	0.225	0.225	0.9	- WA	0.225	0.225	0.225	0.225	0.9	- SA	0.15	0.15	0.15	0.15	0.6	- TAS	0.15	0.15	0.15	0.15	0.6	- ACT	0.15	0.15	0.15	0.15	0.6	- NT	0.15	0.15	0.15	0.15	0.6	<i>Balance of non-Commonwealth contributions</i>	0.00	0.00	0.00	0.00	0.00
Table 1 (\$ million)	2021-22	2022-23	2023-24	2024-25	Total																																																																				
Estimated total budget	1.5	1.5	1.5	1.5	6.0																																																																				
<i>Less estimated National Partnership Payments</i>	1.5	1.5	1.5	1.5	6.0																																																																				
- NSW	0.225	0.225	0.225	0.225	0.9																																																																				
- VIC	0.225	0.225	0.225	0.225	0.9																																																																				
- QLD	0.225	0.225	0.225	0.225	0.9																																																																				
- WA	0.225	0.225	0.225	0.225	0.9																																																																				
- SA	0.15	0.15	0.15	0.15	0.6																																																																				
- TAS	0.15	0.15	0.15	0.15	0.6																																																																				
- ACT	0.15	0.15	0.15	0.15	0.6																																																																				
- NT	0.15	0.15	0.15	0.15	0.6																																																																				
<i>Balance of non-Commonwealth contributions</i>	0.00	0.00	0.00	0.00	0.00																																																																				
Additional terms	NIL																																																																								

Table 2A: New South Wales – Performance requirements, reporting and payment summary

Output	Performance milestones				Report Due	Payment
	2021-22	2022-23	2023-24	2024-25		
1. Central coordination units	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 		
2. Ongoing redesign of clinical trials and related research systems and processes	<ul style="list-style-type: none"> Active engagement with the Clinical Trials Project Reference Group (CTPRG), the Commonwealth, the ACSQHC and the national consultations process to develop the One Stop Shop and the related NCTFD. Active engagement with CTPRG, the Commonwealth, and the ACSQHC to agree cross-jurisdictional governance arrangements to underpin the One Stop Shop. Active engagement with CTPRG and the Commonwealth to develop and agree a single set of requirements for Site Specific Authorisations (SSA), to provide a single regulatory experience for users across Australia and for consistent national implementation via the One Stop Shop. 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, the ACSQHC and the national consultations process to develop and agree the final design for the One Stop Shop, and the related NCTFD. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. Ongoing support and assistance to implement the single set of nationally agreed requirements for SSA, to provide a single regulatory experience for users across Australia and for implementation via the One Stop Shop. 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. Continue to implement agreed communication and education strategy and continue to actively engage in and advise on change management plans to promote and transition to the national One Stop Shop, as required, noting that further funding would be required for jurisdictional transition, change management and 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. Continue to implement agreed communication and education strategy and continue to actively engage in and advise on change management plans to promote and transition to the national One Stop Shop, as required, noting that further funding would be required for jurisdictional transition, change 	2021-22 Reporting due: 14 April 2023	\$225,000


		<ul style="list-style-type: none"> Active engagement with CTPRG and the Commonwealth to develop, agree and implement a communication and education strategy to promote the One Stop Shop. Actively engage and participate in high-level discussions, as part of the CTPRG, that contribute towards the formulation of a change management plan that describes a broadly consistent national approach for the transition and implementation of the national One Stop Shop, noting that further funding would be required for jurisdictional transition, change management and implementation, from a source yet to be determined that is external to this Agreement. 	implementation, from a source yet to be determined that is external to this Agreement.	management and implementation, from a source yet to be determined that is external to this Agreement.	<p>2022-23 Reporting due: 14 April 2023</p> <p>2023-24 Reporting due: 15 April 2024</p> <p>2024-25 Reporting due: 15 April 2025</p>	<p>\$225,000</p> <p>\$225,000</p> <p>\$225,000</p>
3. Strengthening mutual acceptance of ethical review	<ul style="list-style-type: none"> Ongoing participation and commitment to the NMA Scheme. Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics 	<ul style="list-style-type: none"> Ongoing participation and commitment to the NMA Scheme. Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics 	<ul style="list-style-type: none"> Ongoing participation and commitment to the NMA Scheme. Identify ethics committees seeking to continue participation in the NMA scheme, and work with CTPRG and the ACSQHC to promote and support 	<ul style="list-style-type: none"> Ongoing participation and commitment to the NMA Scheme. Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of 		

	<p>committees to strengthen the NMA scheme and support its expansion beyond the public sector.</p> <ul style="list-style-type: none"> Engagement in consultations to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, and NMA scheme re-design. 	<p>committees to strengthen the NMA scheme and support its expansion beyond the public sector.</p> <ul style="list-style-type: none"> Engagement in consultation processes to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, and NMA scheme re-design. 	<p>transition to the new arrangements.</p> <ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for NMA ethics committees, and implementation in accordance with agreed re-design of the NMA scheme. 	<p>the agreed accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector.</p>		
<p>4. Continued implementation of data collection and reporting</p>	<ul style="list-style-type: none"> Contribution of data to the NAS 2021-22, as agreed by the CTPRG; noting that NSW do not contribute revenue data. 	<ul style="list-style-type: none"> Contribution of data to the NAS 2021-22, as agreed by the CTPRG; noting that NSW do not contribute revenue data. 	<ul style="list-style-type: none"> Contribution of data to the NAS 2023-24, as agreed by the CTPRG; noting that NSW do not contribute revenue data, pending transition of reporting to the One Stop Shop. Develop data and reporting transition plan for implementation of the One Stop Shop. 	<ul style="list-style-type: none"> Contribution of data to the NAS 2024-25, as agreed by the CTPRG; noting that NSW do not contribute revenue data, pending transition of reporting to the One Stop Shop 		
<p>5. Continuing to embed research as essential health system business</p>	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth and the ACSQHC to further support implementation of the Governance Framework through design and implementation of the One Stop Shop. 		<ul style="list-style-type: none"> Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 	<ul style="list-style-type: none"> Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 		
<p>6. Ongoing evaluation</p>	<ul style="list-style-type: none"> Active collaboration and contributions to enable 	<ul style="list-style-type: none"> Active collaboration and contributions to enable 	<ul style="list-style-type: none"> Active collaboration and contributions to enable 	<ul style="list-style-type: none"> Active collaboration and contributions to enable 		

	ongoing evaluation of the measure.	ongoing evaluation of the measure.	ongoing evaluation of the measure.	ongoing evaluation of the measure.		
--	------------------------------------	------------------------------------	------------------------------------	------------------------------------	--	--

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the Commonwealth of Australia by



The Honourable Mark Butler MP
Minister for Health and Aged Care

[Day] [Month] [Year]

05 May 2023

Signed for and on behalf of the New South Wales by



The Honourable David Harris MP
Minister for Medical Research

[Day] [Month] [Year]

15 June 2023

Table 2B: Victoria– Performance requirements, reporting and payment summary						
Output	Performance milestones				Report Due	Payment
	2021-22	2022-23	2023-24	2024-25		
1. Central coordination units	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 		
2. Ongoing redesign of clinical trials and related research systems and processes	<ul style="list-style-type: none"> Active engagement with Clinical Trials Project Reference Group (CTPRG), the Commonwealth, the ACSQHC and the national consultations process to develop the One Stop Shop and the related NCTFD. Active engagement with CTPRG, the Commonwealth, and the ACSQHC to agree cross-jurisdictional governance arrangements to 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, the ACSQHC and the national consultations process to develop and agree the final design for the One Stop Shop, and the related NCTFD. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. Continue to implement agreed 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 		

	<p>underpin the One Stop Shop.</p> <ul style="list-style-type: none"> Active engagement with CTPRG and the Commonwealth to develop and agree a single set of requirements for Site Specific Authorisations (SSA), to provide a single regulatory experience for users across Australia and for consistent national implementation via the One Stop Shop. 	<ul style="list-style-type: none"> Ongoing support and assistance to implement the single set of nationally agreed requirements for SSA, to provide a single regulatory experience for users across Australia and for implementation via the One Stop Shop. Active engagement with CTPRG and the Commonwealth to develop, agree and implement a communication and education strategy to promote the One Stop Shop. Complete and implement a state-wide change management plan to promote and support implementation and transition to the national One Stop 	<p>communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required.</p>	<ul style="list-style-type: none"> Continue to implement agreed communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required. 	<p>14 April 2022</p> <p>14 April 2023</p> <p>15 April 2024</p> <p>15 April 2025</p>	<p>\$225,000</p> <p>\$225,000</p> <p>\$225,000</p> <p>\$225,000</p>
--	---	--	---	---	---	---

		Shop, in collaboration with CTPRG and the Commonwealth.				
3. Strengthening mutual acceptance of ethical review	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultations to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, and NMA scheme re-design. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultation processes to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Identify ethics committees seeking to continue participation in the NMA scheme, and work with CTPRG and the ACSQHC to promote and support transition to the new arrangements. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for NMA ethics committees, and implementation in accordance with agreed re-design of the NMA scheme. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. 		

		and NMA scheme re-design.				
4. Continued implementation of data collection and reporting	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2021-22, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2022-23, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2023-24, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop. • Develop data and reporting transition plan for implementation of the One Stop Shop. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2024-25, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop 		
5. Continuing to embed research as essential health system business	<ul style="list-style-type: none"> • Active engagement with CTPRG, the Commonwealth and the ACSQHC to further support implementation of the Governance Framework through design and implementation of the One Stop Shop. 		<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 	<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 		
6. Ongoing evaluation	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 		

The Parties have confirmed their commitment to this schedule as follows:

*Signed for and on behalf of the
Commonwealth of Australia by*



The Honourable Greg Hunt MP
Minister for Health and Aged Care

16 [Day] February 2022

*Signed for and on behalf of the
State of Victoria by*



The Honourable Jaala Pulford MP
Minister for Employment

Minister for Innovation, Medical Research
and the Digital Economy

17 May 2022

Table 2C: Queensland – Performance requirements, reporting and payment summary

Output	Performance milestones				Report Due	Payment
	2021-22	2022-23	2023-24	2024-25		
1. Central coordination units	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 		
2. Ongoing redesign of clinical trials and related research systems and processes	<ul style="list-style-type: none"> Active engagement with Clinical Trials Project Reference Group (CTPRG), the Commonwealth, the ACSQHC and the national consultations process to develop the One Stop Shop and the related NCTFD. Active engagement with CTPRG, the Commonwealth, and the ACSQHC to agree cross-jurisdictional governance arrangements to 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, the ACSQHC and the national consultations process to develop and agree the final design for the One Stop Shop, and the related NCTFD. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. Continue to implement agreed 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 		

	<p>underpin the One Stop Shop.</p> <ul style="list-style-type: none"> • Active engagement with CTPRG and the Commonwealth to develop and agree a single set of requirements for Site Specific Authorisations (SSA), to provide a single regulatory experience for users across Australia and for consistent national implementation via the One Stop Shop. 	<ul style="list-style-type: none"> • Ongoing support and assistance to implement the single set of nationally agreed requirements for SSA, to provide a single regulatory experience for users across Australia and for implementation via the One Stop Shop. • Active engagement with CTPRG and the Commonwealth to develop, agree and implement a communication and education strategy to promote the One Stop Shop. • Complete and implement a state-wide change management plan to promote and support implementation and transition to the national One Stop 	<p>communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required.</p>	<ul style="list-style-type: none"> • Continue to implement agreed communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required. 	<p>14 April 2022</p> <p>14 April 2023</p> <p>15 April 2024</p> <p>15 April 2025</p>	<p>\$225,000</p> <p>\$225,000</p> <p>\$225,000</p> <p>\$225,000</p>
--	---	--	---	---	---	---

		Shop, in collaboration with CTPRG and the Commonwealth.				
3. Strengthening mutual acceptance of ethical review	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultations to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, and NMA scheme re-design. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultation processes to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Identify ethics committees seeking to continue participation in the NMA scheme, and work with CTPRG and the ACSQHC to promote and support transition to the new arrangements. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for NMA ethics committees, and implementation in accordance with agreed re-design of the NMA scheme. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. 		

		and NMA scheme re-design.				
4. Continued implementation of data collection and reporting	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2021-22, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2022-23, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2023-24, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop. • Develop data and reporting transition plan for implementation of the One Stop Shop. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2024-25, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop 		
5. Continuing to embed research as essential health system business	<ul style="list-style-type: none"> • Active engagement with CTPRG, the Commonwealth and the ACSQHC to further support implementation of the Governance Framework through design and implementation of the One Stop Shop. 		<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 	<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 		
6. Ongoing evaluation	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 		

The Parties have confirmed their commitment to this schedule as follows:

*Signed for and on behalf of the
Commonwealth of Australia by*



The Honourable Greg Hunt MP
Minister for Health and Aged Care

13 February 2022

*Signed for and on behalf of the Queensland
by*



The Honourable Yvette D'Ath MP
Minister for Health and Ambulance Services

[Day] [Month] 2022

4/4/2022

Table 2D: Western Australia– Performance requirements, reporting and payment summary

Output	Performance milestones				Report Due	Payment
	2021-22	2022-23	2023-24	2024-25		
1. Central coordination units	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 		
2. Ongoing redesign of clinical trials and related research systems and processes	<ul style="list-style-type: none"> Active engagement with Clinical Trials Project Reference Group (CTPRG), the Commonwealth, the ACSQHC and the national consultations process to develop the One Stop Shop and the related NCTFD. Active engagement with CTPRG, the Commonwealth, and the ACSQHC to agree cross-jurisdictional governance arrangements to 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, the ACSQHC and the national consultations process to develop and agree the final design for the One Stop Shop, and the related NCTFD. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. Continue to implement agreed 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 		

	<p>underpin the One Stop Shop.</p> <ul style="list-style-type: none"> Active engagement with CTPRG and the Commonwealth to develop and agree a single set of requirements for Site Specific Authorisations (SSA), to provide a single regulatory experience for users across Australia and for consistent national implementation via the One Stop Shop. 	<ul style="list-style-type: none"> Ongoing support and assistance to implement the single set of nationally agreed requirements for SSA, to provide a single regulatory experience for users across Australia and for implementation via the One Stop Shop. Active engagement with CTPRG and the Commonwealth to develop, agree and implement a communication and education strategy to promote the One Stop Shop. Complete and implement a state-wide change management plan to promote and support implementation and transition to the national One Stop 	<p>communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required.</p>	<ul style="list-style-type: none"> Continue to implement agreed communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required. 	<p>14 April 2022</p> <p>14 April 2023</p> <p>15 April 2024</p> <p>15 April 2025</p>	<p>\$225,000</p> <p>\$225,000</p> <p>\$225,000</p> <p>\$225,000</p>
--	---	--	---	---	---	---

		Shop, in collaboration with CTPRG and the Commonwealth.				
3. Strengthening mutual acceptance of ethical review	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultations to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, and NMA scheme re-design. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultation processes to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Identify ethics committees seeking to continue participation in the NMA scheme, and work with CTPRG and the ACSQHC to promote and support transition to the new arrangements. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for NMA ethics committees, and implementation in accordance with agreed re-design of the NMA scheme. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. 		

		and NMA scheme re-design.				
4. Continued implementation of data collection and reporting	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2021-22, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2022-23, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2023-24, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop. • Develop data and reporting transition plan for implementation of the One Stop Shop. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2024-25, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop 		
5. Continuing to embed research as essential health system business	<ul style="list-style-type: none"> • Active engagement with CTPRG, the Commonwealth and the ACSQHC to further support implementation of the Governance Framework through design and implementation of the One Stop Shop. 		<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 	<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 		
6. Ongoing evaluation	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 		

The Parties have confirmed their commitment to this schedule as follows:

*Signed for and on behalf of the
Commonwealth of Australia by*



The Honourable Greg Hunt MP
Minister for Health and Aged Care

16 [Day] February 2022

*Signed for and on behalf of the
State of Western Australia by*



The Honourable Stephen Dawson MLC
Minister for Emergency Services;
Innovation and ICT; Medical Research and
Volunteering

[Day] [Month] [Year]

31 March 2022

Table 2E: South Australia– Performance requirements, reporting and payment summary

Output	Performance milestones				Report Due	Payment
	2021-22	2022-23	2023-24	2024-25		
1. Central coordination units	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 		
2. Ongoing redesign of clinical trials and related research systems and processes	<ul style="list-style-type: none"> Active engagement with Clinical Trials Project Reference Group (CTPRG), the Commonwealth, the ACSQHC and the national consultations process to develop the One Stop Shop and the related NCTFD. Active engagement with CTPRG, the Commonwealth, and the ACSQHC to agree cross-jurisdictional governance arrangements to 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, the ACSQHC and the national consultations process to develop and agree the final design for the One Stop Shop, and the related NCTFD. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. Continue to implement agreed 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 		


	<p>underpin the One Stop Shop.</p> <ul style="list-style-type: none"> Active engagement with CTPRG and the Commonwealth to develop and agree a single set of requirements for Site Specific Authorisations (SSA), to provide a single regulatory experience for users across Australia and for consistent national implementation via the One Stop Shop. 	<ul style="list-style-type: none"> Ongoing support and assistance to implement the single set of nationally agreed requirements for SSA, to provide a single regulatory experience for users across Australia and for implementation via the One Stop Shop. Active engagement with CTPRG and the Commonwealth to develop, agree and implement a communication and education strategy to promote the One Stop Shop. Complete and implement a state-wide change management plan to promote and support implementation and transition to the national One Stop 	<p>communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required.</p>	<ul style="list-style-type: none"> Continue to implement agreed communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required. 	<p>14 April 2022</p> <p>14 April 2023</p> <p>15 April 2024</p> <p>15 April 2025</p>	<p>\$150,000</p> <p>\$150,000</p> <p>\$150,000</p> <p>\$150,000</p>
--	---	--	---	---	---	---

		Shop, in collaboration with CTPRG and the Commonwealth.				
3. Strengthening mutual acceptance of ethical review	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultations to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, and NMA scheme re-design. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultation processes to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Identify ethics committees seeking to continue participation in the NMA scheme, and work with CTPRG and the ACSQHC to promote and support transition to the new arrangements. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for NMA ethics committees, and implementation in accordance with agreed re-design of the NMA scheme. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. 		

		and NMA scheme re-design.				
4. Continued implementation of data collection and reporting	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2021-22, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2022-23, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2023-24, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop. • Develop data and reporting transition plan for implementation of the One Stop Shop. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2024-25, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop 		
5. Continuing to embed research as essential health system business	<ul style="list-style-type: none"> • Active engagement with CTPRG, the Commonwealth and the ACSQHC to further support implementation of the Governance Framework through design and implementation of the One Stop Shop. 		<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 	<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 		
6. Ongoing evaluation	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 		

The Parties have confirmed their commitment to this schedule as follows:

*Signed for and on behalf of the
Commonwealth of Australia by*



The Honourable Greg Hunt MP
Minister for Health and Aged Care

[Day] [Month] 2022

30/3/2022

*Signed for and on behalf of the
State of South Australia by*



The Honourable Christopher Picton MP
Minister for Health and Wellbeing

[Day] [Month] 2022

10/6/22.

Table 2F: Tasmania – Performance requirements, reporting and payment summary

Output	Performance milestones				Report Due	Payment
	2021-22	2022-23	2023-24	2024-25		
1. Central coordination units	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 		
2. Ongoing redesign of clinical trials and related research systems and processes	<ul style="list-style-type: none"> Active engagement with Clinical Trials Project Reference Group (CTPRG), the Commonwealth, the ACSQHC and the national consultations process to develop the One Stop Shop and the related NCTFD. Active engagement with CTPRG, the Commonwealth, and the ACSQHC to agree cross-jurisdictional governance arrangements to 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, the ACSQHC and the national consultations process to develop and agree the final design for the One Stop Shop, and the related NCTFD. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. Continue to implement agreed 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 		


	<p>underpin the One Stop Shop.</p> <ul style="list-style-type: none"> Active engagement with CTPRG and the Commonwealth to develop and agree a single set of requirements for Site Specific Authorisations (SSA), to provide a single regulatory experience for users across Australia and for consistent national implementation via the One Stop Shop. 	<ul style="list-style-type: none"> Ongoing support and assistance to implement the single set of nationally agreed requirements for SSA, to provide a single regulatory experience for users across Australia and for implementation via the One Stop Shop. Active engagement with CTPRG and the Commonwealth to develop, agree and implement a communication and education strategy to promote the One Stop Shop. Complete and implement a state-wide change management plan to promote and support implementation and transition to the national One Stop 	<p>communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required.</p>	<ul style="list-style-type: none"> Continue to implement agreed communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required. 	<p>14 April 2022</p> <p>14 April 2023</p> <p>15 April 2024</p> <p>15 April 2025</p>	<p>\$150,000</p> <p>\$150,000</p> <p>\$150,000</p> <p>\$150,000</p>
--	---	--	---	---	---	---

		Shop, in collaboration with CTPRG and the Commonwealth.				
3. Strengthening mutual acceptance of ethical review	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultations to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, and NMA scheme re-design. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultation processes to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Identify ethics committees seeking to continue participation in the NMA scheme, and work with CTPRG and the ACSQHC to promote and support transition to the new arrangements. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for NMA ethics committees, and implementation in accordance with agreed re-design of the NMA scheme. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. 		

		and NMA scheme re-design.				
4. Continued implementation of data collection and reporting	<ul style="list-style-type: none"> • Full contribution of data to the NÁS 2021-22, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2022-23, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2023-24, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop. • Develop data and reporting transition plan for implementation of the One Stop Shop. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2024-25, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop 		
5. Continuing to embed research as essential health system business	<ul style="list-style-type: none"> • Active engagement with CTPRG, the Commonwealth and the ACSQHC to further support implementation of the Governance Framework through design and implementation of the One Stop Shop. 		<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 	<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 		
6. Ongoing evaluation	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 		

The Parties have confirmed their commitment to this schedule as follows:

*Signed for and on behalf of the
Commonwealth of Australia by*



The Honourable Greg Hunt MP
Minister for Health and Aged Care

16 [Day] February 2022

*Signed for and on behalf of the
State of Tasmania by*



The Honourable Jeremy Rockliff MP
Minister for Health and Wellbeing

2 [Day] [Month] 2022
May

Table 2G: Australian Capital Territory – Performance requirements, reporting and payment summary

Output	Performance milestones				Report Due	Payment
	2021-22	2022-23	2023-24	2024-25		
1. Central coordination units	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 		
2. Ongoing redesign of clinical trials and related research systems and processes	<ul style="list-style-type: none"> Active engagement with Clinical Trials Project Reference Group (CTPRG), the Commonwealth, the ACSQHC and the national consultations process to develop the One Stop Shop and the related NCTFD. Active engagement with CTPRG, the Commonwealth, and the ACSQHC to agree cross-jurisdictional governance arrangements to 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, the ACSQHC and the national consultations process to develop and agree the final design for the One Stop Shop, and the related NCTFD. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. Continue to implement agreed 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 		

	<p>underpin the One Stop Shop.</p> <ul style="list-style-type: none"> Active engagement with CTPRG and the Commonwealth to develop and agree a single set of requirements for Site Specific Authorisations (SSA), to provide a single regulatory experience for users across Australia and for consistent national implementation via the One Stop Shop. 	<ul style="list-style-type: none"> Ongoing support and assistance to implement the single set of nationally agreed requirements for SSA, to provide a single regulatory experience for users across Australia and for implementation via the One Stop Shop. Active engagement with CTPRG and the Commonwealth to develop, agree and implement a communication and education strategy to promote the One Stop Shop. Complete and implement a state-wide change management plan to promote and support implementation and transition to the national One Stop 	<p>communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required.</p>	<ul style="list-style-type: none"> Continue to implement agreed communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required. 	<p>14 April 2022</p> <p>14 April 2023</p> <p>15 April 2024</p> <p>15 April 2025</p>	<p>\$150,000</p> <p>\$150,000</p> <p>\$150,000</p> <p>\$150,000</p>
--	---	--	---	---	---	---

		Shop, in collaboration with CTPRG and the Commonwealth.				
3. Strengthening mutual acceptance of ethical review	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultations to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, and NMA scheme re-design. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultation processes to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Identify ethics committees seeking to continue participation in the NMA scheme, and work with CTPRG and the ACSQHC to promote and support transition to the new arrangements. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for NMA ethics committees, and implementation in accordance with agreed re-design of the NMA scheme. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. 		

		and NMA scheme re-design.				
4. Continued implementation of data collection and reporting	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2021-22, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2022-23, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2023-24, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop. • Develop data and reporting transition plan for implementation of the One Stop Shop. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2024-25, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop 		
5. Continuing to embed research as essential health system business	<ul style="list-style-type: none"> • Active engagement with CTPRG, the Commonwealth and the ACSQHC to further support implementation of the Governance Framework through design and implementation of the One Stop Shop. 		<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 	<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 		
6. Ongoing evaluation	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 		

The Parties have confirmed their commitment to this schedule as follows:

*Signed for and on behalf of the
Commonwealth of Australia by*



The Honourable Greg Hunt MP
Minister for Health and Aged Care

16 [Day] February 2022

*Signed for and on behalf of the
State of Australian Capital Territory by*



Ms Rachel Stephen-Smith MLA
Minister for Health

~~[Day] [Month]~~ 2022

14 April

Table 2H: Northern Territory – Performance requirements, reporting and payment summary

Output	Performance milestones				Report Due	Payment
	2021-22	2022-23	2023-24	2024-25		
1. Central coordination units	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 	<ul style="list-style-type: none"> Ongoing operation and support for central coordination units. 		
2. Ongoing redesign of clinical trials and related research systems and processes	<ul style="list-style-type: none"> Active engagement with Clinical Trials Project Reference Group (CTPRG), the Commonwealth, the ACSQHC and the national consultations process to develop the One Stop Shop and the related NCTFD. Active engagement with CTPRG, the Commonwealth, and the ACSQHC to agree cross-jurisdictional governance arrangements to 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, the ACSQHC and the national consultations process to develop and agree the final design for the One Stop Shop, and the related NCTFD. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. Continue to implement agreed 	<ul style="list-style-type: none"> Active engagement with CTPRG, the Commonwealth, and other agencies as required to support full implementation and transition to the One Stop Shop, and its ongoing operations. Active engagement in, and full commitment to, agreed and ongoing cross-jurisdictional governance of the One Stop Shop and associated systems and processes. 		

	<p>underpin the One Stop Shop.</p> <ul style="list-style-type: none"> Active engagement with CTPRG and the Commonwealth to develop and agree a single set of requirements for Site Specific Authorisations (SSA), to provide a single regulatory experience for users across Australia and for consistent national implementation via the One Stop Shop. 	<ul style="list-style-type: none"> Ongoing support and assistance to implement the single set of nationally agreed requirements for SSA, to provide a single regulatory experience for users across Australia and for implementation via the One Stop Shop. Active engagement with CTPRG and the Commonwealth to develop, agree and implement a communication and education strategy to promote the One Stop Shop. Complete and implement a state-wide change management plan to promote and support implementation and transition to the national One Stop 	<p>communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required.</p>	<ul style="list-style-type: none"> Continue to implement agreed communication and education strategy and change management plans to promote and support full transition to the One Stop Shop, as required. 	<p>14 April 2022</p> <p>14 April 2023</p> <p>15 April 2024</p> <p>15 April 2025</p>	<p>\$150,000</p> <p>\$150,000</p> <p>\$150,000</p> <p>\$150,000</p>
--	---	--	---	---	---	---

		Shop, in collaboration with CTPRG and the Commonwealth.				
3. Strengthening mutual acceptance of ethical review	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultations to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, and NMA scheme re-design. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth and the ACSQHC, to develop and agree the accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. • Engagement in consultation processes to inform development of a national quality standard to underpin the accreditation scheme for NMA ethics committees, 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Identify ethics committees seeking to continue participation in the NMA scheme, and work with CTPRG and the ACSQHC to promote and support transition to the new arrangements. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for NMA ethics committees, and implementation in accordance with agreed re-design of the NMA scheme. 	<ul style="list-style-type: none"> • Ongoing participation and commitment to the NMA Scheme. • Active engagement with CTPRG, the Commonwealth, the ACSQHC, and ethics committees to promote and support implementation of the agreed accreditation scheme for ethics committees to strengthen the NMA scheme and support its expansion beyond the public sector. 		

		and NMA scheme re-design.				
4. Continued implementation of data collection and reporting	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2021-22, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2022-23, as agreed by the CTPRG. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2023-24, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop. • Develop data and reporting transition plan for implementation of the One Stop Shop. 	<ul style="list-style-type: none"> • Full contribution of data to the NAS 2024-25, as agreed by the CTPRG, pending transition of reporting to the One Stop Shop 		
5. Continuing to embed research as essential health system business	<ul style="list-style-type: none"> • Active engagement with CTPRG, the Commonwealth and the ACSQHC to further support implementation of the Governance Framework through design and implementation of the One Stop Shop. 		<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 	<ul style="list-style-type: none"> • Active engagement with CTPRG, and the ACSQHC to support evaluation of the Governance Framework, as required. 		
6. Ongoing evaluation	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 	<ul style="list-style-type: none"> • Active collaboration and contributions to enable ongoing evaluation of the measure. 		

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the
Commonwealth of Australia by



The Honourable Greg Hunt MP
Minister for Health and Aged Care

[Day] February 2022

16

Signed for and on behalf of the
State of Northern Territory by



The Honourable Natasha Fyles MLA
Minister for Health

[Day] [Month] 2022

. 20 APR 2022