

Yellow crazy ant control – Wet Tropics of Queensland

FEDERATION FUNDING AGREEMENT – ENVIRONMENT

Table 1: Formalities and operation of schedule																									
Parties	Commonwealth Queensland																								
Duration	This Schedule is expected to expire on 30 June 2026.																								
Purpose	This Schedule will support the delivery of a program to control yellow crazy ant infestations in and adjacent to the Wet Tropics of Queensland World Heritage Area.																								
Estimated financial contributions	<p>The Commonwealth will provide an estimated total financial contribution to Queensland of \$12.0 million in respect of this Schedule.</p> <table border="1"> <thead> <tr> <th>Table 1 (\$ million)</th> <th>2022-23</th> <th>2023-24</th> <th>2024-25</th> <th>2025-26</th> <th>Total</th> </tr> </thead> <tbody> <tr> <td>Estimated total budget</td> <td>6.0</td> <td>6.0</td> <td>6.0</td> <td>6.0</td> <td>24.0</td> </tr> <tr> <td><i>Less estimated National Partnership Payments</i></td> <td>3.0</td> <td>3.0</td> <td>3.0</td> <td>3.0</td> <td>12.0</td> </tr> <tr> <td>Balance of non-Commonwealth contributions</td> <td>3.0</td> <td>3.0</td> <td>3.0</td> <td>3.0</td> <td>12.0</td> </tr> </tbody> </table>	Table 1 (\$ million)	2022-23	2023-24	2024-25	2025-26	Total	Estimated total budget	6.0	6.0	6.0	6.0	24.0	<i>Less estimated National Partnership Payments</i>	3.0	3.0	3.0	3.0	12.0	Balance of non-Commonwealth contributions	3.0	3.0	3.0	3.0	12.0
Table 1 (\$ million)	2022-23	2023-24	2024-25	2025-26	Total																				
Estimated total budget	6.0	6.0	6.0	6.0	24.0																				
<i>Less estimated National Partnership Payments</i>	3.0	3.0	3.0	3.0	12.0																				
Balance of non-Commonwealth contributions	3.0	3.0	3.0	3.0	12.0																				
Additional terms	Nil																								

Table 2A: Wet Tropics – Performance requirements, reporting and payment summary			
Output	Performance milestones	Report due	Payment
Delivery of a program to control yellow crazy ants in and adjacent to the Wet Tropics of Queensland World Heritage Area.	<ul style="list-style-type: none"> Commonwealth acceptance of: <ul style="list-style-type: none"> a four-year (2023 -2026) Project Plan for control of yellow crazy ants in the Wet Tropics. a 2022-23 Annual Implementation Plan detailing project scope, project schedule, communication plan, high level design plans and a risk management plan. 	30/04/2023	\$3.0m
	<ul style="list-style-type: none"> Evidence that completion of scheduled stages/deliverables is in accordance with the agreed four-year Project Plan and the 2022-23 Annual Implementation Plan. Commonwealth acceptance of: <ul style="list-style-type: none"> reviewed and updated four-year Project Plan. a 2023-24 Annual Implementation Plan detailing project scope, project schedule, communication plan, high level design plans and a risk management plan. 	25/08/2023	\$3.0m
	<ul style="list-style-type: none"> Evidence that completion of scheduled stages/deliverables is in accordance with the agreed four-year Project Plan and the 2023-24 Annual Implementation Plan. Commonwealth acceptance of: <ul style="list-style-type: none"> reviewed and updated four-year Project Plan. a 2024-25 Annual Implementation Plan detailing project scope, project schedule, communication plan, high level design plans and a risk management plan. 	25/08/2024	\$3.0m
	<ul style="list-style-type: none"> Evidence that completion of scheduled stages/deliverables is in accordance with the agreed four-year Project Plan and the 2024-25 Annual Implementation Plan. Commonwealth acceptance of: <ul style="list-style-type: none"> reviewed and updated four-year Project Plan. a 2025-26 Annual Implementation Plan detailing project scope, project schedule, communication plan, high level design plans and a risk management plan. 	25/08/2025	\$3.0m
	<ul style="list-style-type: none"> Final report detailing actual performance against all outstanding project deliverables. 	09/08/2026	Nil


The Parties have confirmed their commitment to this schedule as follows:

Signed *for and on behalf of the Commonwealth
of Australia by*

The Honourable Tanya Plibersek MP
Minister for the Environment and Water

Date:

Signed *for and on behalf of the
State of Queensland by*



The Honourable Leanne Linard MP
Minister for the Environment & the Great Barrier Reef

Date: 15/06/23

The Parties have confirmed their commitment to this schedule as follows:

**Signed for and on behalf of the Commonwealth
of Australia by**



The Honourable Tanya Plibersek MP
Minister for the Environment and Water

Date: 15.2.23

**Signed for and on behalf of the
State of Queensland by**

The Honourable Meaghan Scanlon MP
Minister for the Environment & Great Barrier Reef

Date: