

Disaster Ready Fund Round One – Queensland

FEDERATION FUNDING AGREEMENT – ENVIRONMENT

Table 1: Formalities and operation of schedule																
Parties	Commonwealth of Australia (Commonwealth) Queensland															
Duration	This Schedule will commence as soon as both Parties sign it and will expire on completion of all projects and performance milestones under the Schedule, in accordance with timeframes outlined in the Program Guidelines and Implementation Plan. The Agreement may be terminated earlier or extended as agreed in writing by the Parties.															
Purpose	This Schedule will support the delivery of projects identified through Round One of the Disaster Ready Fund (Program), which will help drive long term resilience and sustainability by delivering projects that mitigate the impact of disasters on communities and economies. Funding provided under this Schedule will contribute to the delivery of the projects listed at Attachment A .															
Estimated financial contributions	<p>The Commonwealth will provide to Queensland an estimated total financial contribution of \$84,187,850.01 (GST exclusive) in respect of this Schedule. Queensland will be responsible for arranging financial and/or in-kind contributions with an estimated total value of \$68,590,623.00.</p> <table border="1"> <thead> <tr> <th colspan="3">Table 1</th> </tr> <tr> <th>(\$ million)</th> <th>2023-24</th> <th>Total</th> </tr> </thead> <tbody> <tr> <td>Estimated total budget</td> <td>152.778</td> <td>152.778</td> </tr> <tr> <td>Estimated Commonwealth contribution</td> <td>84.187</td> <td>84.187</td> </tr> <tr> <td>Balance of non-Commonwealth contributions (1)</td> <td>68.590</td> <td>68.590</td> </tr> </tbody> </table> <p>Note: (1) = value of all financial and in kind contributions to be provided by Queensland and third party delivery partners. Amounts shown may not add to totals due to rounding.</p>	Table 1			(\$ million)	2023-24	Total	Estimated total budget	152.778	152.778	Estimated Commonwealth contribution	84.187	84.187	Balance of non-Commonwealth contributions (1)	68.590	68.590
Table 1																
(\$ million)	2023-24	Total														
Estimated total budget	152.778	152.778														
Estimated Commonwealth contribution	84.187	84.187														
Balance of non-Commonwealth contributions (1)	68.590	68.590														
Additional terms	<p>Allocation of funds</p> <p>(1) The Parties understand that this Schedule is made in good faith and there is an expectation that funding will be apportioned to projects as determined through the Program, and as shown at Attachment A.</p> <p>Implementation Plan</p>															

- (2) Project management plans for each project will be finalised after the commencement of this Schedule, as part of an Implementation Plan encompassing all projects.
 - a. The requirements of the Implementation Plan are set out in the Audit and Reporting Framework for the Program, as issued by the Commonwealth and amended from time to time and to the extent that they are not inconsistent with the terms of this Schedule.
- (3) The Implementation Plan will be developed by Queensland and provided to the Commonwealth for endorsement as soon as possible, but no later than three months after the commencement of this Schedule unless otherwise agreed by the Commonwealth.
- (4) Formal commencement of projects cannot occur until the Commonwealth has endorsed the Implementation Plan, in writing.

Performance monitoring and reporting

- (5) The Parties acknowledge that payments under these agreements would usually be tied to the performance milestones at Table 2 below. In lieu of milestone based payments under this agreement, States and Territories commit to honoring the reporting obligations required by this Schedule.
- (6) The frequency and timing of reporting under this Schedule is set out at Table 2: Performance requirements and payment summary
- (7) The content requirements of reporting under this Schedule are set out in the Audit and Reporting Framework for the Program, as issued by the Commonwealth and amended from time to time and to the extent that they are not inconsistent with the terms of this Schedule.

Third parties

- (8) In line with the Program Guidelines, Queensland may engage third parties to support the delivery of projects under this Schedule.
- (9) While third parties are not signatories to this Schedule, Queensland is solely responsible for ensuring third party compliance with the *Disaster Ready Fund Act 2019*, the Disaster Ready Fund Program Guidelines and the terms and conditions of this Schedule.

Repayment of amounts to the Commonwealth

- (10) If efficiencies or overspends are identified, funding may be reallocated to/from other projects under this Program in that jurisdiction with Commonwealth approval, which approval will not be unreasonably withheld.
- (11) In accordance with subsection 21(4) of the *Disaster Ready Fund Act 2019*, the Commonwealth reserves the right to recover an amount provided under this Schedule, where:
 - a. a project cannot be delivered in line with the relevant Implementation Plan and the project cannot be appropriately scaled or varied,

	<ul style="list-style-type: none">b. the Commonwealth and State and Territory cannot reach an agreement on how to reallocate the funds, orc. another condition of this Schedule is not met. <p>(12) The Commonwealth will determine on a reasonable basis whether an amount should be repaid, and if so, how much should be repaid, with regard to the circumstances of each matter.</p>
--	---

Table 2: Performance requirements and payment summary

Output/s	Performance milestones	Due Date	Payment
As detailed in each project application and the Implementation Plan	Queensland enters into a funding agreement with the Commonwealth.	Upon signing of this Schedule by both Parties.	\$84,187,850.01
	Commonwealth endorsement of an Implementation Plan, submitted by Queensland, encompassing all projects under the Schedule.	Implementation Plan submitted to the Commonwealth for endorsement within three months of the commencement of this Schedule.	N/A
	Commonwealth acceptance of Performance Reports, submitted by Queensland, encompassing all projects under the Schedule.	Performance Reports submitted to the Commonwealth quarterly, in line with due dates advised by the Commonwealth, until the completion of all projects under the Schedule.	N/A
	Commonwealth acceptance of Final Reports, submitted by Queensland, encompassing all completed projects under the Schedule.	Final Reports submitted to the Commonwealth no later than six months from the end of the quarterly Performance Report period that the related projects completed in.	N/A
	Commonwealth acceptance of an Audit Report, submitted by Queensland, encompassing all Material Projects under the Schedule.	Audit Report submitted to the Commonwealth no later than nine months from the end of the financial year in which the final project under the Schedule is completed.	N/A
	Commonwealth acceptance of any ad hoc report/s requested.	As specified by the Commonwealth in respect of each request.	N/A
	Commonwealth acceptance of any financial declarations requested.	As specified by the Commonwealth in respect of each request.	N/A

* For the purposes of this Schedule, the following terms have the meanings set out in the Audit and Reporting Framework for the Program: Implementation Plan, Performance Reports; Final Report; Audit Report; Material Projects; Ad Hoc Report; Financial Declaration.

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the Commonwealth of
Australia by



The Honourable Murray Watt MP
Minister for Emergency Management

[Day] [Month] [Year]

14/9/23

Signed for and on behalf of Queensland by



The Honourable Steven Miles MP
Deputy Premier

[Day] [Month] [Year]

15/11/23

Attachment A to Schedule

Details of Queensland Funded Projects

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
DRF30148	Design and Construct Round Hill Reservoir 2	Gladstone	This project will design and construct a second permanent Round Hill Reservoir (RHR2) to gain resilience in the water network and enable the existing Round Hill Reservoir (RHR) to be upgraded to a more resilient standard. A more robust asset and increased capacity of RHR will meet 2041 resilience storage requirements and reduce the risks of impacts from natural disasters.	\$4,249,904.55	\$4,372,000.00	\$8,621,904.55	-
DRF30152	City of Gold Coast Severe Wind Strata Study and	Gold Coast	The project will complete a study of strata stock and deliver an industry engagement strategy to	\$200,000.00	\$275,000.00	\$475,000.00	Study findings to be shared with NEMA.

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
	Industry Engagement		increase the cities understanding of evacuation and refuge options during very rare severe tropical cyclone events that have been indicated to be more likely in the future for the area.				
DRF30153	Backflow device automation in Brisbane's CBD	Brisbane	The Backflow device automation in Brisbane's CBD project will modify existing assets to enable automation which will minimise the need for staff to access these sites during a flood emergency event, enabling a safer response for service operators and the community.	\$150,000.00	\$150,000.00	\$300,000.00	-
DRF30154	Upgrading existing stormwater outlets to gated outlets	Goondiwindi	This project will solve leaking at four stormwater outlets which will free up resources to concentrate on other matters during a flooding event.	\$75,000.00	\$75,000.00	\$150,000.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
DRF30156	Flood mitigation backflow device - water level sensor	Brisbane	This project will enable remote readings of flood levels removing the need for officers to be in unsafe weather conditions. The device will also enable increased efficiency while monitoring and maintaining the devices.	\$150,000.00	\$150,000.00	\$300,000.00	-
DRF30161	Flood Warning Infrastructure Doomadgee West Road – Lagoon and Branch Creek	Burke	This project will install flood warning infrastructure that links with the existing network and publishes real-time rainfall and water level data online for monitoring and enhanced decision making. As well as improve drainage infrastructure to gain uninterrupted access.	\$88,561.62	\$95,394.00	\$183,955.62	-
DRF30162	Flood Study Program	Brisbane	This Program will update flood hazard information, enabling more accurate information to councils. The update will ensure more accurate hazard	\$950,000.00	\$950,000.00	\$1,900,000.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
			planning, and communication of risk for community awareness and preparation ahead of future events.				
DRF30164	Shoreline Erosion Management - Cowan, Mulgumpin (Moreton Island)	Brisbane	The project will implement an ongoing shoreline erosion monitoring program for vulnerable coastline at Cowan, Mulgumpin (Moreton Island) and schedule protective maintenance to the beach to protect the areas from further erosion enhancing protection to otherwise threatened properties within nearing townships.	\$224,000.00	\$224,000.00	\$448,000.00	-
DRF30169	Solar Panels and Battery Storage for Disaster Resilience	Mount Isa	This project includes installation of solar panels with back up energy supply to ensure critical communications and co-ordination with staff and residents are maintained during an event.	\$851,435.00	\$851,435.00	\$1,702,870.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
DRF30170	Private sector-driven managed retreat of at-risk settlements: An SEQ pilot	Sunshine Coast; Ipswich; Brisbane; Moreton Bay; Lockyer Valley	The project will trial an urban development-led managed retreat system in South East Queensland with local and state government support. In line with the QSDR & NDRRF, this could de-risk and incentivise private investment in at-risk properties, reducing the financial exposure of government & community to unsustainable long term reconstruction, recovery and socio-economic impact	\$600,000.00	\$687,000.00	\$1,287,000.00	Activity Material to be licensed to the Commonwealth. Refer to Attachment B for details.
DRF30171	Detailed Design for the Reconstruction of Duck Creek Road	Scenic Rim	The project will develop a detailed design package which will enable Council to secure funding to reopen Duck Creek Road and allow an alternative evacuation route and allow for pre-season risk management activities like back burning in the future.	\$76,086.10	\$130,835.00	\$206,921.10	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
DRF30172	Building Resilience in the Agricultural South Burnett	South Burnett	This project will build and enhance the natural disaster resilience of the agricultural South Burnett through strategic support of agribusinesses, by facilitating partnerships, review and support of business operation, all by a collaborative approach to leading by effecting change and building capacity to establish long term stability.	\$288,500.00	\$291,520.00	\$580,020.00	-
DRF30173	New Seawall – Mooloolaba Foreshore Revitalisation Project	Sunshine Coast	This project will reconstruct 300 metres of the Mooloolaba foreshore seawall. It will protect the community's public lands & private assets to meet future climate change impacts of rising sea levels, increased storm surge and coastal inundation.	\$7,950,000.00	\$8,151,000.00	\$16,101,000.00	-
DRF30177	Curry Kids Early Learning Centre	Cloncurry	This project will prevent service disruption through the	\$49,449.00	\$49,450.00	\$98,899.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
	- Emergency Generator		installation of a back-up generator during emergency events. In turn ensuring key workers are not removed from emergency response and children in the care of the centre can continue to be a refuge of safety for the children.				
DRF30178	Setting an urban greening target for the Scenic Rim	Scenic Rim	This project delivers systemic risk reduction and community sustainability through case studies, understanding and raising heatwave risk awareness, policy improvements for land use and development, building preparedness and resilience to heatwaves, developing biodiverse local native species palettes, and create an evidence base for urban	\$111,000.00	\$111,100.00	\$222,100.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
			greening (including a target) as a nature-based solution.				
DRF30183	Noosa Shire Council's Noosa Beach Sea Wall Detailed Design	Noosa	This project is a detailed design for a sea wall at Noosa Main Beach.	\$275,000.00	\$275,000.00	\$550,000.00	-
DR30184	Toogoolawah (Dingyarra St) flood mitigation project	Somerseset	This project will deliver drainage improvements that will mitigate flooding to the impacted properties.	\$1,020,816.46	\$1,024,327.00	\$2,045,143.46	-
DRF30185	Chinaman Creek Dam – Monitoring and Early Warning Systems Project	Cloncurry	This project will improve current monitoring and early warning systems to ensure assets are managed and associated risks are mitigated by Council. Ensuring a best practice response and preparedness activities can be laid out and communicated by council to the community.	\$150,000.00	\$150,000.00	\$300,000.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
DRF30187	Building Evacuation and Sheltering Capacity- Assessment of Places of Refuge	Cairns	This project will ensure minimum evacuation and sheltering requirements are met by filling critical situational awareness gaps through updated assessments of places of refuge within the area.	\$40,000.00	\$40,000.00	\$80,000.00	-
DRF30188	The Burdekin Delta Community Disaster Shelters	Burdekin	This project will structurally upgrade Bur-Del's disaster centre to meet Place of Refuge requirements, to construct a new 317m2 Cyclone Shelter, and to establish a Recovery Centre for ongoing disaster relief services following a natural hazard.	\$1,349,000.00	\$1,349,000.00	\$2,698,000.00	-
DRF30193	Regional Disaster Ready	Statewide	This project will provide the tools, training, and support for community service organisations to improve their resilience. The project will also produce data that provides insight into key patterns, gaps,	\$531,924.00	\$537,339.00	\$1,069,263.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
			and opportunities to build regional and sector-wide resilience.				
DRF30196	Reprofiling of Castorina Island, Lower Herbert River	Hinchinbrook	This project will undertake the modelled Castorina Island reprofiling works to improve the waterway area available in the river channel for moderate and major flood events. The project will reduce the frequency of overbank flood breakouts into Cordelia and Macknade.	\$255,000.00	\$255,000.00	\$510,000.00	-
DRF30197	Generator Installations – Noosaville Depot, Tewantin Administration Building	Noosa	This project will install back-up generators and repair current generators at three critical locations to the council's disaster resilience.	\$98,453.00	\$98,453.00	\$196,906.00	-
DR30198	Cool Urban Forests – Street	Sunshine Coast	This project will effectively double the existing street tree planting program to	\$3,210,000.00	\$3,210,000.00	\$6,420,000.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
	Tree Planting Project		futureproof our communities against heat-related impacts.				
DRF30203	Power supply security at 3 essential services for community resilience	Croydon	This project will increase power supply security at three essential services enabling enhanced community resilience and a strengthened community response.	\$94,902.46	\$98,412.00	\$193,314.46	-
DRF30215	Bluff Township Flood Mitigation Channel Construction	Central Highlands	This project will see construction take place on Council land to redirect floodwater away from the Capricorn Highway which will in turn build community resilience and reduce reliance on recovery efforts in the future.	\$396,490.46	\$400,000.00	\$796,490.46	-
DRF30216	Tide Valve and Gate Study	Townsville	This project will determine the most suitable device and design to replace current infrastructure at the locations determined to be requiring	\$75,000.00	\$75,000.00	\$150,000.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
			upgrade. The project will ensure efficiency of council spending, and best practice of infrastructure upgrades.				
DRF30228	South East Queensland Flood Resilience Program	Brisbane	This program will enhance energy security through increased resilience of high-risk power infrastructure and enhancing Energex's response capability thereby allowing supply to come back on-line sooner if interrupted.	\$8,970,000.00	\$8,970,000.00	\$17,940,000.00	-
DRF30235	Laidley Disaster Ready Project (Flood) – Phase 1	Lockyer Valley	This project will create a multi-year program to complete the updated strategy and implement mitigation programs to improve the resilience of the township, surrounds, catchment, and regional linkages.	\$2,070,092.00	\$2,070,093.00	\$4,140,185.00	Needs clear implementation plan that accounts for land acquisition risks.

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
DRF30237	Detailed Design – Training Wall Levee	Mackay	This project proposes an alternative levee upgrade which reduces the impact of floods on a community.	\$555,225.00	\$555,225.00	\$1,110,450.00	-
DRF30239	Crockatt Park Seawall Renewal	Moreton Bay	This project will build a new seawall to provide erosion protection and protect public and private infrastructure behind the seawall and improve safety along the foreshore.	\$4,500,000.00	\$4,500,000.00	\$9,000,000.00	-
DRF30240	Dohles Rocks (Griffin) Coastal Hazards Defence Business Case Development	Moreton Bay	This project will develop a business case to determine defence options for the Dohles Rocks community from multiple sources of flooding.	\$150,000.00	\$150,000.00	\$300,000.00	-
DRF30241	Flinders Parade Cliffs Protection	Moreton Bay	This project will protect the natural cliffs at Flinders Parade, Scarborough (Qld 4020), and landward public assets from	\$750,000.00	\$750,000.00	\$1,500,000.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
			persistent, slow erosion at the cliff base.				
DRF30242	Bray Park - Leone Street - Drainage Construction	Moreton Bay	This project is a drainage upgrade project and will introduce additional drainage infrastructure to capture stormwater flows and more effectively discharge these, reducing flooding risks on the otherwise subjected properties.	\$2,095,000.00	\$2,095,000.00	\$4,190,000.00	-
DRF30274	Flood warning infrastructure resilience upgrades	Isaac	This project will improve upon flood awareness infrastructure deficiencies that were identified by a number of the regions flood strategies.	\$376,500.00	\$376,500.00	\$753,000.00	-
DRF30278	Paroo Emergency Power	Paroo	This project will install key hazard infrastructure to build emergency power capability at nine key locations within the shire to enable continuous operation of critical services	\$222,625.00	\$222,625.00	\$445,250.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
			during the instance of a disaster event.				
DRF30281	Landslide and dam stability risk reduction via multiscale site monitoring	Statewide	This project with major stakeholders aims to develop a three-tiered risk assessment and mitigation approach for slope failure, and dam stability.	\$211,490.46	\$318,060.00	\$529,550.46	Activity Material to be licensed to the Commonwealth. Refer to Attachment B for details.
DRF30288	Small Business Disaster Hub – Upgrade	Statewide	This project will support the implementation of the Queensland Strategy for Disaster Resilience 2022-27 through an upgrade of the Small Business Disaster Hub by developing a proposal for continued maintenance and content creation on the hub as well as identify best way to provide information in languages other than English.	\$110,000.00	\$110,000.00	\$220,000.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
DRF30289	Coastal Protection Works- Karragarra Island	Redland	This project will deliver a seawall along the affected section of foreshore to enable reconstruction and protection of the road and the electrical infrastructure from further damage and provides long term protection from future erosion. This solution will provide the community with continued access to the rest of the island as well as the ferry terminal and will reduce risk to their power supply.	\$173,455.00	\$173,455.00	\$346,910.00	-
DRF30290	Fitzroy River Barrage Raising Project Business Case Development	Rockhampton	This project will engage an expert consultant to conduct the necessary technical studies and produce a business case for raising the Fitzroy River Barrage gate height by 500mm to protect against projected sea level rise.	\$685,000.00	\$685,000.00	\$1,370,000.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from project delivery partner)	Total project cost	Funding conditions
DRF30291	Household Resilience Program (HRP) - Phase 3	Mornington; Bundaberg; Yarrabah; Hinchinbrook; Lockhart River; Charters Towers; Livingstone; Mareeba; Gladstone; Pormpuraaw; Whitsunday; Napranum; Burdekin; Carpentaria; Cairns; Douglas; Kowanyama; Hope Vale; Mackay; Wujal Wujal; Tablelands; Torres;	This program will initiate phase three of the state household resilience program, enable continued retrofit solutions to support lowered insurance premiums to Queenslanders.	\$20,000,000.00	\$20,000,000.00	\$40,000,000.00	Provision of risk management plan and appropriate assurances that jointly funded projects will satisfy both HRP and DRF eligibility requirements.

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
		Aurukun; Rockhampton; Weipa; Townsville; Burke; Northern Peninsula Area; Mapoon; Cassowary Coast; Palm Island; Cook; Isaac					
DRF30292	Advanced Communications Module on Disaster Dashboard	Rockhampton	This project will deliver an advanced communication module on the Emergency Dashboard which will allow community to choose to engage with emergency updates and notification.	\$16,000.00	\$16,000.00	\$32,000.00	-
DRF30294	Evacuation Centre	Rockhampton	This project will deliver a permanent generator that will ensure emergency power is	\$216,400.00	\$216,400.00	\$432,800.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
	Emergency Generator		available for when the evacuation centre is in use during disaster events.				
DRF30297	State-wide Disaster Ready Imagery	Statewide	This project will improve the coverage and availability of Disaster Ready Imagery across Queensland.	\$2,500,000.00	\$2,500,000.00	\$5,000,000.00	-
DRF30299	Drainage Investigations Lee Ding Street Catchment	Napranum	This project will investigate drainage solutions for high-risk areas that can be employed by council in the future.	\$47,225.00	\$0.00	\$47,225.00	-
DRF30301	Northern Peninsula Area Place of Refuge	Northern Peninsula Area	This project will upgrade the New Mapoon multipurpose facility to meet cyclone standards and accommodate over 500 people with associated infrastructure and facilities ensuring a designated cyclone shelter or place of refuge significantly enhancing community safety during disaster events.	\$1,381,000.00	\$506,000.00	\$1,887,000.00	-

DRFID	Project title	Location (Local Government Area/s or state/territory-wide)	Description	Cth funding	Co-contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
DRF30303	Cherbourg Disaster Early Warning System	Cherbourg	This project will enable an early warning system in Cherbourg giving the community increased awareness and more time to prepare for future natural disasters.	\$289,940.90	\$0.00	\$289,940.90	-
DRF30306	Palm Island Cyclone Shelter (multi-purpose – community hall)	Palm Island	This project will deliver a multipurpose facility that will meet cyclone standards ensuring a designated cyclone shelter or place of refuge significantly enhancing community safety during disaster events.	\$240,000.00	\$0.00	\$240,000.00	-
DRF30307	Pormpuraaw Aerodrome Upgrade	Pormpuraaw	This project will increase pavement strength and improve airport drainage which in turn will improve the hazard immunity of the airstrip.	\$14,917,374.00	\$0.00	\$14,917,374.00	-
DRF30312	Live Stream Flood	Brisbane	The project will apply best practice knowledge for flood impact communication, to	\$200,000.00	\$300,000.00	\$500,000.00	-

DRFID	Project title	Location (Local Government Area/s or state/ territory- wide)	Description	Cth funding	Co- contribution (from jurisdiction or project delivery partner)	Total project cost	Funding conditions
	Monitoring Cameras		Brisbane City Council. The project will enhance preparedness and responsiveness to disaster events, increasing public awareness and safety.				

Attachment B to Schedule

Funding Condition for DRF30281 and DRF30170

- 1.1 Queensland agrees, on request from the Commonwealth, to provide the Commonwealth with a copy of any Activity Material in the format reasonably requested by the Commonwealth.
- 1.2 The Parties acknowledge that the following Material may be used to produce information or data incorporated in Activity Material or Reporting Material:
- (a) for DRF30170:
 - (i) an algorithm for financial and risk modeling developed by Griffith University in collaboration with Macquarie University; and
 - (ii) the SAF-D system owned by Meridian Urban Pty Ltd (ABN 16 621 030 439),
 - (b) for DRF30281, the internal processes and technologies of commercial partners Monitum Pty Ltd, and its subsidiary Kurloo Technology, and GHD, specifically their internal acquisition and processing workflows for geophysical data.
- (collectively, the **Excluded Material**).
- The Commonwealth agrees that the Excluded Material will not be incorporated into or supplied with the Activity Material or Reporting Material and, therefore, does not form part of the Activity Material or Reporting Material.
- 1.3 Queensland provides to the Commonwealth, or must procure the grant to the Commonwealth of, a permanent, non-exclusive, irrevocable, royalty-free licence (including a right to sub license) to use, modify, communicate, reproduce, publish, and adapt the Activity Material for all purposes related to the Activity Material.
- 1.4 Queensland provides to the Commonwealth, or must procure the grant to the Commonwealth of, a non-exclusive, irrevocable, royalty-free licence (including a right to sub license) to use, modify, communicate, reproduce, publish, and adapt the Reporting Material for the purposes of the Activity.
- 1.5 Queensland warrants that the provision of Activity Material in accordance with this Schedule (and the use of Activity Material in accordance with clause 1.3 of this Attachment B) will not infringe any third party's intellectual Property Rights.

- 1.6 Queensland will obtain written Moral Rights consents (other than in relation to acts of false attribution) from all authors of Reporting Material, and any Activity Material to the use of that Material by the Commonwealth in accordance with this Schedule, prior to that Material being provided to the Commonwealth.
- 1.7 Queensland must at all times indemnify the Commonwealth and its Personnel (those indemnified) against any Loss sustained or incurred by those indemnified as a consequence of the infringement or alleged infringement of Intellectual Property Rights or Moral Rights arising out of or in connection with the provision of Activity Material in accordance with this Schedule (and the use of Activity Material in accordance with clause 1.3 of this Attachment B). The Commonwealth will hold the rights of those indemnified on trust and those rights may be exercised by the Commonwealth as trustee or by those indemnified as beneficiaries.
- 1.8 Queensland's liability under clause 1.7 of this Attachment B will be reduced proportionately to the extent that any breach of this Schedule by the Commonwealth or any act or omission involving fault on the part of those indemnified contributed to the relevant Loss.

In this Attachment B, except where the contrary intention is expressed, the following definitions apply:

Activity

means the project activity described in this Schedule, and includes the provision of the Reporting Material, in relation to DRF30281 and DRF30170.

Activity Material

means any Material, other than Reporting Material, created or developed by Queensland or a third party as a result of the Activity and includes any Existing Material that is incorporated in or supplied with the Activity Material.

Existing Material

means Material developed independently of this Schedule that is incorporated in or supplied as part of Reporting Material or Activity Material.

Intellectual Property Rights

means all intellectual property rights, including the following rights:

- (a) patents, copyright, plant breeder's rights, rights in circuit layouts, designs, trade marks and domain names and goodwill;
- (b) any application or right to apply for registration of, or to protect, any of the rights referred to in paragraph (a); and
- (c) all rights of a similar nature to any of the rights in paragraphs (a) and (b) that may subsist in Australia or elsewhere.

whether or not such rights are registered or capable of being registered.

Loss

means all actual, contingent or prospective losses, liabilities, damages, fines, costs, interest, fees and expenses, including:

- (a) legal costs and expenses on a solicitor/own client basis, disbursements, costs of claims (even if not resulting in legal proceedings), investigation, litigation, settlement, judgment interest and penalties;
- (b) the value of internal management and staff time assessed according to overhead costs with no profit margin, even if the affected personnel would not have been engaged in profitable work;
- (c) the cost of taking reasonable, preventative, protective, remedial or mitigatory action; and
- (d) the cost of obtaining any replacement products or services to rectify, remedy or mitigate the damage caused by the relevant event.

includes documents, equipment, software (including source code and object code versions), goods, information and data stored by any means including all copies and extracts of them.

has the meaning given in the *Copyright Act 1968* (Cth).

means officers, employees, agents, staff or professional advisers.

means all performance, final and ad hoc reports which Queensland or a third party is required to provide to the Commonwealth for the purposes of keeping the Commonwealth up-to-date with the performance of the Activity, as specified in this Schedule in relation to DRF30281 and DRF30170, and includes any Existing Material that is incorporated in or supplied with the Reporting Material.

Reporting Material does not include any reports on the outcomes of the Activity, or reports that are the key outputs of the Activity, which are instead Activity Material.

Material

Moral Rights

Personnel

Reporting Material